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3297 00 MaINEENANCE.....c ettt e eeae e e e e eae s 1 through 6

DIVISION 33 - UTILITIES

Section  330501.05 Reinforced Concrete Cylinder Pipe and FIINGS wvoveveveveeveeeee, 1 through 4
33 0501.08 Polyvinyl Chioride (PVC) Pressure Pipe and Fittings.................... 1 through 4
330501.12 Gravity Sewer Pipe and FINGS........ve.v.eeeeeeereeeeeeeersesen e er e, 1 through 14
331213 Water Service ConneCHionS ........coivvveeieeeeeeeee e e eeeeeeeereseesennes 1 through 10
331300 Disinfecting of Water Utility Distribution.........cooveveeeeeeeeeeeeeeen 1 through 4
3344 13,13 CatCh Basing c.u.eeceeeeeceer et eeteeees et e e e e e s e en s rnee 1 through 4

DIVISION 40 - PROCESS INTEGRATION
Section 408001 Process Piping Leakage TeStNg ........coceveeveeieieieeiseieececeeeeeee e 1 through &
END OF DOCUMENT
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DOCUMENT 00 31 33
SHOP DRAWINGS AND DATA
PART 1 - GENERAL

1.01 SHOP DRAWINGS AND DATA

A. The following shop drawings and data, prepared for this project, are available for review as a

reference.

1. Title: TDI-0004 and TDI-0005
2. Dated: October 8, 2008

3. Author; Taylor Devices

4. Availability:  Project Management Branch
707 Third Street, Suite 3-305
West Sacramento, California 95605
Attn: Project Director, Rafat Alafranji
Telephone (916) 976-1738

B. The following shop drawings and data, prepared for this project, are available for review as a

reference.

1. Title: RSL-004 and RSL-006

2. Dated: October s; 2008 )
3. Author: Robinson Seismic Ltd

4. Avallability:  Project Management Branch
707 Third Street, Suite 3-305
West Sacramento, California 85605
Attn: Project Director, Rafat Alafranji
Telephone (916) 976-1738

C. The aforementioned shop drawings and data are not a part of the Contract Documents; they are
made available for information only.

1.02 STATE'S DISCLAIMER

A. The State of California assumes no responsibility for completeness or accuracy of geotechnical
and soils investigations, records compiled therefrom, or interpretation(s) contained in the
subsequent report. Geotechnical and soils investigations were performed for purposes of study
and design, and there is no expressed or implied warranty that conditions indicated in the report
are representative of those existing throughout the site; conditions differing substantially from

those indicated may be encountered.

SHOP DRAWINGS DATA
PMBMSTR: 7/07 003133-1 118480



1.03 DIFFERING CONDITIONS

A. I, during the course of construction operations, conditions differing substantially from those
indicated in the geotechnical and soils report are encountered, promptly notify the State in writing;
do not disturb such conditions until directed. The State will promptly request that the Soils
Consultant investigate such conditions, and, if Consultant determines that conditions do differ
substantially from those that reasonably would have been anticipated from information contained
in the geotechnical and soils report and from examination of the site, and that such conditions will
necessitate a change in Work and/or adjustment of cost and/or time for performing wark, the State
will authorize a Change Order, as provided in the General Conditions, to provide for changes and

adjustments.

END OF DOCUMENT
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DOCUMENT 00 41 00

BID FORM
THE STATE OF CALIFORNIA FROM:
DEPARTMENT OF GENERAL SERVICES (Name of Bidding Firm)
REAL ESTATE SERVICES DIVISION
PROJECT MANAGEMENT BRANGH
DELIVER TO: Project Management Branch BEFORE 2:00 P.M., November 20, 2008

13025 Danielson Street, Suite 105
Poway, CA 92064

FOR: INLAND EMPIRE TRANSPORTATION MANAGEMENT CENTER (IETMC)
DEPARTMENT OF TRANSPORTATION
FONTANA, SAN BERNARDINO COUNTY, CALIFORNIA
118480

Plainly mark outside of envelope with "Bid For”; followed by the above Title and Project Number.

The undersigned hereby proposes and agrees to furnish all labor, materials, and equipment, and to perform all work
required for the above-named Project In the manner and time prescribed in the Drawings and Project Manual, dated
July 2008 and such addenda thereto as may be issued prior to bid opening date and in accordance with prevailing
wage rates ascertained by the Department of Industrial Relations and set forth on the DIR web site
(http:/Aww. dir.ca.gov/DLSR/statistics research.html) for General Prevailing Wage Rates as determined by the
February 2008 DIR prevailing wage published rates or with Federal Davis Bacon Wage Act Provisions which ever is
greater. The Bid Price, set forth below in clear legible figures, includes the cost of Bonds, Insurance, Sales Tax, and
evary other item of expense, direct or indirect, incidental to the Bid Price.

SCHEDULE OF WORK AND PRICES

WORK DESCRIPTION ITEM TOTAL IN FIGURES
ITEM
1. SITE for the sum of:
$
2. BUILDING for the sum of:
§
3. Allowance(s) as specified in Section 01 21 00, not’ mcluded in
Work Items 1 or 2 above for the sum of;
$315,000.00
COMPLETE WORK: Total of Work Items 1,2 and 3 for the lump sum of: -]

DETERMINATION OF BID: Determination of amount of bid will be on the basis of total sum of Work ltems as
verified by the State,

- .. BIDFORM-Addendum3
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IMPORTANT - READ BEFORE SIGNING: Bid Form must be executed in same name-style in
which the bidder is licensed. Bidder bidding jointly or as a combination of several business organizations Is
specially cautioned that such bidder must be jointly licensed in the same form and style in which the bid is executed,
If making a bid as a joint venture, each person submitting the bid shall provide the information required below with
respect to his or her licensure. The undersigned Bidder certifies and agrees to provide the information and comply
with the requirements contained in Articles 1 through 10 on the following pages of the Bid Form. By signing, Bidder
swears under penalty of perjury that the conditions of Article 2, Article 4, Paragraph 4.2, and Article 7 are true.

Legal Name of Bidder: Federal |.D, No.:
Contractor's License No.: License Expiration Date License Classification:
Business Address

{Street andfor P.0. Box) (Clty) (State) Zip)
E-Mail Address:
Business Telephone No.: Facsimile No.;

SIGN HERE ------ >

Signature of Bidder

Print Name and Title of Bidder

Executed this day of .20 at
California.

ARTICLE 1 - BIDDER’S BUSINESS IDENTIFICATION
THIS BID IS SUBMITTED BY (check one):
D Individual I:I Partnership
D Joint Venture D Corporation

State in which Incorporated

NOTE: (fBidderisa corporation, the State in which incorporated shall be inserted above and the legal name of
the corporation shall be set forth above, together with the signature of the officer or ofiicers authorized to sign
contracts on behalf of the corporation; if Bidder is a partnership, the true name of the firm shall be set forth above,
together with the signature of a partner authorized to sign centract in behalf of the partnership; and If Bidder is an
individual, that person's signature shall be piaced above, If signature is by an agent, other than an officer of a
corporation or a member of a partnership, a Power of Attorney must be on file with the Department pnor to opening
bids or submitted with the bid; otherwise, the bid will be regarded as Irregu[ar and unauthorized. If bid is submitted
by partnership or joint venture, the members are: _ _

ARTICLE 2 - REQUEST FOR SMALL BUSINESS PREFERENCE AND CERTIFICATION AND NON-SMALL

BUSINESS SUBCONTRACTOR PREFERENCE

REQUEST FOR SMALL BUSINESS PREFERENCE IS NOT APPLICABLE FOR THIS PROJECT

L o - BID FORM-Addendum 3 o S
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ARTICLE 3 - BONDING ASSISTANCE

In the event Bidder has received assistance in obtaining bonding for this Project, Bldder shall set forth name and
nature of firm providing such assistance. Should that firm be listed as subcontractor, Bidder shail set forth the
percentage of contract to be performed by that subcontractor.

Firm Providing Assistance and Nature of Assistance

Subcontractor: [] Yes [ ]No Percentage

ARTICLE 4 — CERTIFICATIONS - BID DEPOSITORY AND FEDERAL COURT FINDINGS

4.1 By signing this Bid Form, Bidder certifies that in preparation of this Bid Form, no bid was received by the
bidder from a bid depository, which depaository (as to any portion of the work) prohibits or imposes sanctions for the
obtaining by bidder, or the submission to bidder by any subcontractor or vendor or supplier of goods and services,
of a bid outside the bid depositary. This certification shall constitute a warranty, the falsity of which shall entitle the
State to pursue any remedy authorized by law, and shall include the right, at the option of the State, of declaring any
contract made as a result thereof to be void.

4.2 By signing this Bid Form, Bidder swears under penalty of perjury that representations of the bid with respect to
bidder's license are true and that no more than one final unappealable finding of contempt of court by a
Federal Court has been Issued against the Contractor within the immediately preceding two-year period
because of the Contractor's failure to comply with an order of a Federal Court which orders the Contractor to
compiy with an arder of the National Labor Relations Board.

ARTICLE § - STATEMENT OF COMPLIANCE - NONDISCRIMINATION

Bidder (hereinafter referred to as "prospective contractor” In this Statement), by signing this Bid Form, hereby
certifies, unless specifically exempted, compliance with Government Code Section 12890 (a-f), and CCR, Title 2,
Division 4, Chapter 5, Section 8103, in matters relating to reporting requirements and the development,
implementation and maintenance of a Nondiscrimination Program; as set forth in the General Conditions of the
Contract for Construction. Prospective contractor agrees not to unlawfully discriminate, harass or allow harassment
against any employee or applicants for employment because of sex, race, color, ancestry, religious creed, national
origin, physical disability (including HIV and AIDS), medical disability (cancer), age (over 40), marital status, and
denial of family care leave. '

ARTICLE 6 —~ QUESTIONNAIRE

61 In accordance with Public Contract Code, Section 10162, the Bldder shall complete the following
guestionnaire:

6.1.1 Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the
Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a Federal State or
l.ocal government project because of a violation of law or a safety regulation?

Yes D -Nc I:I

6.1.2 Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the
Bidder, ever received a safety violation or failed to file notifications to the Cal-OSHA, Federal OSHA, or EPA
Agencies for employee records as required by CCR, Title 8, Section 5208 and CFR 40, Part 617

Yes I:] ' No D
I the answer to either 6.1.1 or 6.1.2 above is "Yes”, then give the date(s) of the cltaticn( ) or failure to make
notifications, and explain the mrcumstances by attachment to this Bid Form. o

o _ BID FORM-Addendum 3~ o
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ARTICLE 7 - NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

By signing this Bid Form, Bidder, being first duly sworn, deposes and says that he or she is the authorized
representative of the Bidder, the party making the foregoing bid, that the bid is not made in the interest of, or on
behalf of, any undisclosed person, partnership, company, association, erganization, or corporation; that the bid is
genuine and is not collusive or sham; that the Bidder has not directly or indirectly induced or solicited any other
Bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with
any Bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the Bidder has not in
any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid
price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the bid price, or that of any
other Bidder, or to secure any advantage agalnst the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the Bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged infarmation or
data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association,
organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

ARTICLE 8 - ADDENDA

In submitting this bid, Bidder represents that Bidder has examined copies of all the Contract Documents and
acknowledges recelpt of the following addenda:;

Addendum No.: Date: Addendum No.; Date:
Addendum No.: Date; Addendum No.: Date:
Addendum No.: Date: Addendum No.: Date:

Failure to acknowledge on the Bid Form recelpt of an addendum shall not in itself be cause for withdrawal or
rejection of bids, if it can be shown that bidder did, in fact, receive such addendum prior to bid opening.

ARTICLE 9 ~ COMPLIANCE WITH GOALS SET FORTH IN THE DISADVANTAGED BUSINESS ENTERPRISED
(DBE) PROGRAM

In accordance with part 26, Title 49, Code of Federal Regulations entitled, "Participation By Minority Business
Enterprise In Department Of Transportation Programs”, the Department of General Services has established criteria
to implement the Disadvantaged Business Enterprise Program Goal as set forth in Document 00455 of the Project
Manual.

THE ATTACHED DOCUMENT LLP 01-04 — PROVIDES INFORMATION OF REQUIREMENTS AND
DOCUMENTATION THAT MUST BE COMPLETED BY THE PRIME CONTRACTOR AND RECEIVED BY THE
PROJECT MANAGEMENT BRANCH IN ACCORDANCE WITH THE DATE SPECIFIED IN DOCUMENT 00 11 00
TO HAVE THE BID CONSIDERED. I[F FULL DBE GOAL ATTAINMENT IS NOT ACHIEVED, BIDDER MUST
COMPLETE DOCUMENTATION OF THEIR GOOD FAITH EFFORT AND SUBMIT IN ACCORDANCE WITH
DOCUMENT 00 22 05. A FORM WILL BE HANDED OUT AT THE MANDATORY PRE-BID TOUR THAT SHALL
BE USED FOR THE GOOD FAITH DOCUMENTATION

_ ... . .. BIDFORM-Addendum3 .
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FROM:

{(Name of Bldding Firm)

ARTICLE 10 - LIST OF PROPOSED SUBCONTRACTORS

Listed hereinafter is the name and location of all subcontractars who will be employed, and the kind of wark which
each will perform if the contract is awarded to the undersigned. | understand that under Public Contract Code
Section 4100, et. seq., | must here clearly set farth the name and location of each subcontractor who will perform
work or labor or render service to me in or about the construction of the work in an amount in excess of one-half of
one percent (1/2 of 1%), of my total bid, and that as to any work In which | fail to do so, | agres to perform that
portion myself or be subject to penalty under the act. (Note: In case more than one subcontractor Is named for the
same kind of work, state the portion that each will perform. Vendors or suppliers of materials only need not be
listed.) Notwithstanding General Conditions Paragraph 1.1, the definition of a SUBCONTRACTOR for the purposes
of the Subletting and Subcontracting law is as follows: A trade Contractor who is licensed with the Contractors’ State
License Board with an A, B, C or D classification, as defined pursuant to PCC Section 4113 and Chapter 9 of the
Business and Professions Code.

C-16 subcontractors must contract directly with the prime contractor, and must be first tier subcontractors.
If a C-16 subcontract is for more than 1/2 of 1% of the total bid, it must be listed below.

(If further space is required for the List of Proposed Subcontractors, additional sheets showing the required
information, as indicated below, shall be attached hereto and made a part of the Bid Form.)

Failure to list Kind of Work, Name, or Location shall cause the bid to be rejected as non-responsive.

Kind of Work Name Location (City) License No.

END OF DOCUMENT
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Quantity Submitted:  Digital Only Date: October 9, 2008

TRANSMITTAL LETTER — SUBMITTAL INFORMATION

TO: Tom Grant/ Nicki Treadway FROM: E@Wﬂ@ﬁ“dmms inc.
DMJM HaN 50 Taylor Drive V
g?,:: . rcizf: %;';g;” Road North Tonawanda, NY 14120-0748
ange, 716-684-0800 Phone — 716-695-6015 Fax
www. taylordevices.com

SOLICITATION NUMBER: ]
IETMC Project

56979
SPECIFICATION SECTION: OWNER: Department of General Services
134867 SUPPLIER:. Taylor Devices, Inc.

SUBMITTAL NUMBER: TDI-0004 NEW [] RESUBMITTAL [ X]
SUBMITTAL DESCRIPTION:

SHOP DRAWINGS CONTAINS: DAMPER ENVELOPE DRAWINGS, INSTALLATION DRAWINGS, SETTING
DIAGRAMS, BOLTING DIAGRAMS, DAMPERS INDICATING DIMENSIONS AND WEIGHTS, AND STEEL
MOUNTING AND CONNECTING HARDWARE.

This submittal contains a deviation: [X] YES D NO
ITEM NO. DESCRIPTION VAR PARAGRAPH/DWGS
COMMENTS:

DRAWING 67DP-18325-01 HAS BEEN UPDATED TO CORRESPOND WITH PLAN SHEET 5-501 REV. A DATED

9/26/2008 DETAIL B, 18, AND 20.
1.) UNIT NOW HAS A PIN TO PIN LENGTH OR 158"

THE FOLLOWING DRAWING 67DP-18325-1000 HAS SOME DIMENSIONAL CHANGES. TAKE SPECIAL
NOTICE TO SECTION H INSTALLATION DRAWINGS: DIMENSIONS CHANGES TO PLAN SHEET $-501 DETAIL
10.
1.) CLEVIS MOUNT CHANGE FROM 8.0" TO 9.0".
2.) THE HOLE FOR DAMPER PIN SHALL BE £3,03+.01” LINED BORE THRU BOTH PLATES AS SHOWN
ON DRAWING 67DP-18325-1002, .
3.} THE STDP 18325-03 PIN KIT IS USED FOR THIS END OF THE DAMPER

THE FOLLOWING DRAWING 67DP-1 8325 1001 HAS SOME DIMENSIONAL CHANGES. TAKE SPECIAL NOTICE
TO SECTION Il INSTALLATION DRAWINGS: DIMENSIONS CHANGES TO PLAN SHEET $-501 DETAIL 15
1.) THE CLEVIS MOUNT CENTER PLATE CHANGED FROM 18.0” TO 16.0" IN LENGTH.
2)) THE HOLE FOR DAMPER PIN SHALL BE @3.03+.01" LINED BORE THRU BOTH PLATES AS SHOWN
-ON DRAWING 67DP-18325-1003. S
3.) THE &7DP-18325-04 PIN KIT iS USED FOR THIS END OF THE DAMPER.
4.) DAMPER PIN TO PIN LENGTH IS 158" NOT 14' AS NOTED IN THE PLANS.




IETMC SHOP DRAWINGS

&Y G devices inc.

382 K

Fluid Viscous Damper

Customer: Tom Grant/Nicki Treadway

Submitted: Taylor Devices, Inc.

SUBMITTAL

DMIM H&N
- 999 Town & Country Road
Orange, CA 92868
Phone: 714-567-2639
Fax: 714-567-2535

- 90 Taylor Drive
- N. Tonawanda, NY 14120
~ Phone: 716-694-0800
. Fax: 716-695-6015 . -

DATE SUBMITTED:  September 8, 2008 &
TRANSMITTAL NO.: TDI0004 =
UPDATED:  October 8, 2008 g




TABLE OF CONTENTS

Damper Envelope Drawings

Installation Drawings

Setting Diagrams

Bolting Diagrams |

Dampers Indicating Dimensions and
Weights

Steel Mounting and Connecting
Hardware B



SECTION I
DAMPER ENVELOPE DRAWING

NOTE: THE FOLLOWING DRAWING 67DP-18325-01. HAS SOME
DIMENSIONAL CHANGES TO CORRESPOND WITH PLAN SHEET S-501
REV A DATED 9/26/2008 DETAIL 8, 18, AND 20 REVISION A. PLEASE
PAY SPECIAL ATTENTION TO: _

¢ THE PIN-TO-PIN LENGTH IS NOW 13°-2%,
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SECTION II
INSTALLATION DRAWINGS

NOTE: THE FOLLOWING DRAWING 67DP-18325-1000 HAS SOME
DIMENSIONAL CHANGES TO PLAN SHEET S-501 DETAIL 10. PLEASE
PAY SPECIAL ATTENTION TO:

¢ THE CLEVIS MOUNT CHANGE FROM 8.0” TO 9.0”.

« THE HOLE FOR DAMPER PIN SHOULD BE &3.03+.01” LINED
BORE THRU BOTH PLATES AS SHOWN ON DRAWING 67DP-
18325-1002.

e THE 67DP-18325-03 PIN KIT IS USED FOR THIS END OF THE

DAMPER

NOTE: THE FOLLOWING DRAWING 67DP-18325-1001 HAS SOME
DIMENSIONAL CHANGES TO PLAN SHEET S-501 DETA]L 15. PLEASE
PAY SPECIAL ATTENTION TO:
e THE CLEVIS MOUNT CENTER PLATE CHANGED FROM 18.0” TO
16.0” IN LENGTH. |
¢ OUTER CLEVIS PLATE LENGTHS TO BE 25” LONG NOT 247
LONG. - -
e THE HOLE FOR DAMPER PIN SHALL BE @3.03+.01” LINED BORE
'THRU BOTH PLATES AS SHOWN ON DRAWING 67DP-18325-1003.
e THE 67DP- 18325-04 PIN KIT IS USED FOR THIS END OF THE o
'DAN[PER |
e DAMPER PIN TO PIN LENGTH IS 158~ NOT 14> ASN OTED IN THE |

- PLAN S
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 SECTION III
SETTING DIAGRAMS

Note: Does not apply.



| SECTION IV
BOLTING DIAGRAMS

Note: Does not apply.



- SECTIONY
DAMPERS INDICATING DIMENSIONS AN])
WEIGHTS

Note: See Section I, Damper Envelope Drawmg _



SECTION VI
STEEL MOUNTING AND CONNECTING
HARDWARE -
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"~ Spleal Wound I Multiple Turns
-—In:reases oid capasity yef allows-
- ¢hsy assambly by hend o a5 an
aulomated process, .

Uriiform Radlal Sectiog

-*Fmviﬂes & ploasant agpearanca
‘onthe dsgembled product.

—Banalicial wihsn radial clramricn s
Mmited,

“Simiplify Assembly

—Wind Iio giogva;.

—No'spegial Fllersitonts neadad to
‘nstell or ramove,

—Rémaval hofch pravided for easy
rameval using & Sergwiriver,

—Na $péeial pliers/iidls feaded 19
lIrsiad o remave,

Manual
Assembly

Manual instzllation on an individual
-or kiw production basis within-a
hotsing. bore pron 3 shialt is accom-
plished as folicws:.
(1) Separate coils and ingeit
hd of ring Into. gropie;
2 wind ring Into grodve; .
13} mspett for properseailng E>
inthe grumre v

HINA:  BHAFT

RETAINING RING INSTALLATION: -The diagram sbove curmsgonds to the instructions g:ven

Jnseotivn 3.l r&gardmg the propcrmstallauuu ofthe damper mounrlng juitg kit and its fetaining rng. '
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Quantity Submitted:  Digital Only Date: October 8, 2008

TRANSMITTAL LETTER — SUBMITTAL INFORMATION

vﬂ““ _— - -
TO: Tom Grant/ Nicki Treadway FROM: § % E@WH?dﬁmcesmc.
DM HEN . 90 Taylor Drive
9099 T°‘"'(‘:i‘ ggggé’y Road North Tonawanda, NY 14120-0748
range, © 716-694-0800 Phone ~ 716-695-6015 Fax
www.taylnrdevices.l:um

SOLICITATION NUMBER: .
IETMC Project

58979

SPECIFICATION SECTION: OWNER: Department of General Services
134867 SUPPLIER:  Taylor Devices, Inc.

SUBMITTAL NUMBER: TDI-0005 NEW 1. RESUBMITTAL
SUBMITTAL DESCRIPTION:

INSTALLATION, OPERATION, AND MAINTENANCE MANUAL CONTAINS: SCOPE OF SUPPLY,
INSTALLATION, OPERATION, AND MAINTENANCE MANUAL, WARRANTY,

This submittal contains a deviation: 1 YES - [x] NO
ITEM NQ. DESCRIPTION VAR PARAGRAPH/DWGS
COMMENTS: :

REVISED DRAWING 67DP-18325-01 TO 13'-2".
REVISED PIN DRAWINGS TO NEW SPECIFICATIONS.




E@MU@Fdevﬁces inc.

IETMC INSTALLATION, |
OPERATION AND MAINTENANCE |
MANUAL

382 KIP Fluid Viscous Damper

SUBMITTAL

Customer Tom Grant / Nicki Treadway
- DMJM H&N
- 999 Town & Country Road
-~ Orange, CA 92868 -
 Phone: 714-567-2639 =
' Fax: 714-567-2535

Submit_ted Taylor Devices, Inc. ~
90 TaylorDrive -
~'N. Tonawanda, NY 14120

- Phone: 716-694-0800
 Fax: 716-695-6015 S =
- o .~ DATESUBMITTED:; _September 8, 2008 E

. 'IRANSM_ITTAL NQO.: TDIODOS =
' UPDATED: __ October 8, 2008
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~ SECTION1

'SCOPE OF SUPPLY
Quantity Part Number Description
8 67DP-18325-01 382 KIP Fluid Viscous Damper
8 67DP-18325-03 Mounting Pin Kit

8 67DP-18325-04 Mounting Pin Kit




SECTION II
INSTALLATION OPERATION AND MAINTENANCE
MANUAL



