



CITY PROJECT # 07-24

PALM SPRINGS ANIMAL CARE FACILITY

**ADDENDUM NO. 4**

**THIS ADDENDUM SHALL TAKE PRECEDENCE OVER ANYTHING CONTRARY ON THE PREVIOUSLY ISSUED PLANS, SPECIFICATIONS AND INSTRUCTIONS AND SHALL BE REFERRED TO HEREINAFTER AS PART OF THE CONTRACT DOCUMENTS.**

**\*THE BID OPENING DATE HAS BEEN CHANGED TO 3:00 PM LOCAL TIME, TUESDAY, FEBRUARY 23, 2010.\***

**Section 1. – Addenda Notes/Clarifications:**

**Please note the following corrections to Addendum #3:**

**Section 2 – Addenda Notes / Clarifications:**

4. Volume II – Technical Specifications revision as follows:
  - d. ~~REVISED SECTION 02751 CEMENT CONCRETE PAVEMENT~~
  - g. REVISED SECTION 08330 08333– OVERHEAD COILING DOORS
  - l. REVISED SECTION 02810-IRRIGATION SYSTEMS
  - m. REVISED TABLE OF CONTENTS


The following drawings are included in Addendum #3:

**Section 4 – Added 8-1/2"x11" Drawings:**

Mechanical:

A3-P1: Solar Water Heating Diagram  
A3-P2: Solar Water Heating Diagram

BY ORDER OF THE CITY OF PALM SPRINGS, CALIFORNIA

  
\_\_\_\_\_  
Craig L. Gladders, C.P.M.  
Procurement and Contracting Manager

2/16/10  
Dated

**ADDENDUM ACKNOWLEDGMENT:**

Acknowledgment of Receipt of Addendum 4 is required by indicating receipt on Page 2 of the Bidding Packet (Yellow Sheets). **Failure to acknowledge this Addendum may result in your bid being deemed non-responsive.**