



Friday, November 7, 2008

Sun City Library
Renovation and Expansion
Sun City, CA

RE; Addendum #2 — **Revisions to the Contract Documents:**

1. Revisions to Finish Schedule, Sheet AF-001. See attached and/or posted AF-001, with clouded clarifications/revisions.
2. Revisions to Interior Elevations, Sheet A-210. See attached and/or posted A-210, with clouded clarifications/revisions.
3. Revisions to Interior Elevations, Sheet A-211. See attached and/or posted A-211, with clouded clarifications/revisions.
4. All of the existing interior walls located inside the north of the building, which include two offices, the existing entry way wall, and the copy room, are to be revised to be demolished as 12 inch thick CMU walls.

Attachments are:

- AF-001
- A210
- A211
- Spec Section 02511 Hot Mix Asphalt
- RFI Log: Answers / Responses are in **RED** are Addendum #1
Answers / Responses in **GREEN** are Addendum #2

